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INFRASTRUCTURE REFERENCE GROUP 
FUNDING AGREEMENT 

FOR 

WAIPAPA SPORTS HUB 

BETWEEN The Sovereign in Right of New Zealand acting by and through the Chief Executive of 
the Ministry of Business, Innovation and Employment (Ministry) 

AND Far North District Council, NZBN 9429041902202, a territorial authority listed in Part 2 
of Schedule 2 to the Local Government Act 2002 (Recipient) 

BACKGROUND 

The Ministry wishes to contribute to the Project by providing Funding from the appropriation set out 
in Schedule 1 (Details) on the terms set out in this Agreement. 

AGREEMENT 

The Ministry will pay the Funding to the Recipient, and the Recipient accepts the Funding, on the terms 
and conditions set out in Schedule 1 (Details), Schedule 2 (Funding Agreement Standard Terms and 
Conditions), Schedule 3 (Project), Schedule 4 (Social Procurement Outcomes), Schedule 5 (Monthly 
Report Template) and Schedule 6 (Preliminary Concept Design of Project Works). 

SIGNED by the SOVEREIGN IN RIGHT 
OF NEW ZEALAND acting by and 
through the Chief Executive of the 
Ministry of Business, Innovation and 
Employment or their authorised 
delegate: 

) 
) 
) 
) 
) 
) 

_______________________________ 
Nicki Sutherland 
Director, Regional Development (North) 

_______________________________ 
Date 

SIGNED for and on behalf of 
FAR NORTH DISTRICT COUNCIL by its 
authorised signatory: 

) 
) 
) 

_______________________________ 
Signature 

_______________________________ 
Full name 

_______________________________ 
Position 

_______________________________ 
Date 

Robert Shaun Clarke

Chief Executive

13 November 2020



 

Page 2 of 22 

SCHEDULE 1 – DETAILS 

1 CONTEXT 

1.1 In Budget 2020, Cabinet agreed to provide a $3 billion investment in infrastructure to support 
New Zealand's economic recovery as part of the 11 May COVID-19 Response and Recovery 
Fund [CAB-20-MIN-0219.04 refers]. 

1.2 The Government established the Infrastructure Reference Group (IRG) to identify a pipeline 
of shovel-ready projects to support the economy during the COVID-19 rebuild.  This process 
was supported by Crown Infrastructure Partners. 

1.3 On 24 June 2020, the Cabinet Economic Development Committee, agreed that the Ministry 
(acting through the Provincial Development Unit) would be responsible for delivering projects 
approved by IRG Ministers where they are best placed to do so [CAB-20-MIN-0341 refers]. 

2 APPROPRIATION AND APPROVAL PROCESS 

2.1 Funding is from a Non-departmental Other Expenses Supporting Infrastructure Appropriation, 
Vote Business, Science and Innovation authorised by Cabinet on 20 July 2020. 

3 FUNDING  

3.1 Funding Total:  This Agreement provides funding for a total amount of up to $2,000,000 (plus 
GST, if any) (Funding).  This is the Total Maximum Amount Payable by the Ministry. 

3.2 Application of Funding:  The Recipient: 

(a) must apply the Funding in accordance with the Project (Schedule 3), subject to any 
variation of the Project agreed with the Ministry in writing; and 

(b) must not use the Funding for any part of the Project that is or was already funded by 
any party (including the Recipient, unless otherwise approved by the Ministry in 
writing), or in relation to any activity which the Ministry advises the Recipient that it 
may not apply the Funding to. 

3.3 Overruns:  The Parties acknowledge that the Funding in clause 3.1 (Schedule 1) is the Total 
Maximum Amount Payable by the Ministry for the Project, and that the Recipient will be liable 
for all cost overruns in relation to the delivery of the Project.  The Ministry will not be liable 
for any cost overruns.  The Recipient will carefully monitor the likelihood of cost overruns 
through its budgeting and reporting process, and will notify the Ministry as soon as it is aware 
that there is a likelihood that Project Costs will exceed the Total Maximum Amount Payable 
under this Agreement. 

4 PROJECT 

4.1 Project:  The Recipient will use the Funding to develop five football fields, construct a carpark 
and a toilet/changing room at Waitotara Drive, north of Kerikeri, as further set out in Schedule 
3. 

4.2 Project Outcomes:  The outcomes of the Project that align with the Funding criteria include: 

(a) new employment, the preservation of jobs and the redeployment of workers in 
communities and within the infrastructure sector hit by COVID-19; and 

(b) investment toward a more productive, sustainable and inclusive economy, enabling 
our regions to grow and support a modern and connected New Zealand. 
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4.3 Delivery:  The Recipient must ensure that: 

(a) the Construction Commencement Date is within 12 months from the Commencement 
Date (Schedule 3); 

(b) it obtains all consents required (including without limitation, statutory consents, 
permissions and licences) to carry out the Project in accordance with the consenting 
timeframes set out in Schedule 3.  The Recipient will notify the Ministry immediately 
if any consent is not achieved, expires, is withdrawn, is breached or otherwise lapses; 

(c) its contractor(s): 

(i) have accountability and deliver any construction contracts on time, within 
budget and to meet the relevant building codes and consents, as required for 
the Project to be undertaken; and  

(ii) provide all necessary information to it that will allow the Recipient to 
promptly notify the Ministry if any material event or circumstance occurs 
which may be detrimental to the Project and its delivery (including any 
identified funding short fall or potential cost overruns); and 

(d) the Project is carried out: 

(i) promptly with due diligence, care and skill, and in a manner that meets or 
exceeds Best Industry Practice; 

(ii) by appropriately trained, qualified, experienced and supervised persons; 

(iii) in accordance with any directions of the Ministry, notified by the Ministry in 
writing from time to time; 

(iv) to the high standard set out in any Project documentation submitted to the 
Ministry, including any Minister of the Crown or any Government Agency, and 
any further plans, designs, or other Project documents submitted to, and 
approved by, the Ministry; and 

(v) in a manner that takes into account the Construction Sector Accord’s 
principles and guidelines. 

5 PROCUREMENT 

5.1 In delivering the Project, the Recipient must ensure that all tendering and procurement 
arrangements: 

(a) occur at pace, time being critical; and 

(b) comply with any agreed Social Procurement Objectives detailed in Schedule 4. 
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6 PAYMENT TERMS 

6.1 Subject to the terms of this Agreement, the Ministry will pay the Funding to the Recipient in 
the following instalments: 

Instalment Completion Date Project Deliverable Instalment payable 
(plus GST, if any) 

1 Commencement 
Date 

This Agreement executed by 
both parties. 

Up to $100,000 

2 June 2021 Provide the Ministry with a 
detailed budget for each 
element of the Project. 

Provide evidence of 
completion of detailed design 
work in respect of the 
Project. 

Provide evidence that all 
consents required for the 
Project have been obtained 
by the Recipient. 

The Ministry and Recipient 
have agreed the identity of 
the construction contractor 
providing a certificate (or 
similar) under clause 6.2(c). 

Up to $900,000 

3 October 2021 The certificate provided by 
the Recipient under clause 
6.2(c) demonstrates that the 
Project is at least 50% 
complete. 

Up to $800,000 

4 December 2021 Completion of the Project. 

Final Report provided to the 
Ministry under clause 8.3 of 
Schedule 1. 

Up to $200,000 

 Total Funding: 
$2,000,000 

6.2 Payment preconditions:  The Ministry is not required to make any payments under this 
Agreement until the following conditions have been satisfied (in the Ministry’s sole 
discretion): 

(a) in relation to each Instalment (except the First Instalment), the Recipient has provided 
the Ministry with copies of the invoices for all payments over $1,000 paid by the 
Recipient to third parties using the previous Instalment; 

(b) the Recipient has provided a valid GST invoice for the Instalment; 
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(c) in relation to each Instalment (except the First Instalment), the Recipient provides a 
certificate (or similar) signed by the relevant construction contractor or project 
manager which: 

(i) certifies the progress of the Project; 

(ii) certifies the costs incurred by the Recipient; 

(iii) certifies the Project is on track to be completed by the Completion Date; 

(iv) notifies the Ministry of any variations to the relevant construction contract; 
and 

(v) provides the cost to complete the Project; 

(d) in relation to each Instalment (except the First Instalment), the Recipient has delivered 
all Monthly Reports required under clause 8 (Schedule 1) to the Ministry’s satisfaction; 

(e) the Recipient is not in breach of any provision of this Agreement; and 

(f) the Ministry is satisfied in its sole discretion that: 

(i) the Project is progressing as approved; and 

(ii) the Funding has been applied in accordance with clause 4 (Schedule 1), 
including pursuant to any discussions with the Recipient. 

7 TERM 

7.1 Commencement Date:  The Commencement Date is the date that this Agreement has been 
signed by both Parties. 

7.2 Completion Date:  The Completion Date is the date that is 14 months from the 
Commencement Date. 

8 REPORTING REQUIREMENTS 

8.1 Monthly Reports:  The Recipient will provide the Ministry with a Monthly Report, completed 
on a template attached as Schedule 5, by the 8th Business Day following the end of each 
month. 

8.2 Ministry satisfaction:  For the avoidance of doubt, if any one or more of the Monthly Reports 
do not satisfy the Ministry that the Project is progressing in accordance with clause 4 
(Schedule 1), the Ministry will be entitled to terminate the Agreement and recoup all unspent 
funds in accordance with clause 4 (Schedule 2). 

8.3 Final Report:  A Final Report within 1 month following the Completion Date in the Ministry’s 
approved form. 

8.4 Further information:  The Recipient will promptly provide all information requested by the 
Ministry necessary to verify the Recipient’s performance under this Agreement, including 
(without limitation) its procurement documentation, subcontracts, financial and technical 
information, and records of the number and make-up of the workers hired to undertake the 
Project. 
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9 ADDRESS FOR NOTICES 

Ministry Recipient 

Ministry of Business, Innovation and 
Employment 
15 Stout Street 
PO Box 1473 
WELLINGTON 6011 

Far North District Council 
Private Bag 752 
KAIKOHE 0440 

Email address:  shane.wratt@mbie.govt.nz  Email address:  david.clamp@fndc.govt.nz  

Contact person:  Shane Wratt Contact person:  David Clamp 

Attention:  Provincial Development Unit Attention:  Infrastructure and Asset 
Management 

  

mailto:shane.wratt@mbie.govt.nz
mailto:david.clamp@fndc.govt.nz
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SCHEDULE 2 – FUNDING AGREEMENT STANDARD TERMS AND CONDITIONS

1 INTERPRETATION 

1.1 In this Agreement, the following terms 
have the following meanings: 

“Agreement” means this agreement, 

including Schedules 1 to Schedule 6; 

“Best Industry Practice” means that 

degree of skill, care and foresight and 

operating practice that would reasonably 

and ordinarily be expected of a skilled 

and competent supplier of services 

engaged in the same type of undertaking 

as that of the Recipient or any 

contractors (as applicable) under the 

same or similar circumstances as those 

contemplated by this Agreement; 

“Business Day” means any day not being 

a Saturday or Sunday or public holiday 

within the meaning of section 44 of the 

Holidays Act 2003; 

“Commencement Date” means the date 

that this Agreement has been signed by 

both Parties; 

“Completion Date” means the date set 

out in Schedule 1; 

“Confidential Information” includes all 

information and data (in any form) 

concerning the organisation, 

administration, operation, business, 

clients, finance, and methods of the 

Ministry, including any information 

provided by the Ministry under or in 

connection with this Agreement; 

“Construction Commencement Date” 

means the date that construction works 

must commence, as described in 

Schedule 3. 

“Final Report” means the report, as 

described in Schedule 1; 

“Funding” means the funding amount set 

out in Schedule 1; 

“GST” means goods and services tax 

within the meaning of the Goods and 

Services Tax Act 1985; 

“Instalment” means the payment 

instalments in Schedule 1; 

“Intellectual Property Rights” includes 

copyright and all rights conferred under 

statute, common law or equity in relation 

to inventions (including patents), 

registered or unregistered trademarks 

and designs, circuit layouts, data and 

databases, confidential information, 

know-how, and all other rights resulting 

from intellectual activity; 

“Deliverable” means the Project 

Deliverables in Schedule 1; 

“Monthly Report” means the report 

completed on the template in Schedule 

5; 

“Parties” means the Ministry and the 

Recipient and their respective successors 

and permitted assigns; 

“Project” means the project described in 

Schedule 1 and Schedule 3; 

“Project Costs” means the total costs of 

the Project described in Schedule 3; 

“Social Procurement Objectives” means 

the agreed objectives described in 

Schedule 4; and 

“Total Maximum Amount Payable” has 

the meaning given in Schedule 1. 

1.2 References to clauses and Schedules are 
to clauses and Schedules of this 
Agreement and references to persons 
include bodies corporate, 
unincorporated associations or 
partnerships. 

1.3 The headings in this Agreement are for 
convenience only and have no legal 
effect. 
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1.4 The singular includes the plural and vice 
versa. 

1.5 “Including” and similar words do not 
imply any limitation. 

1.6 References to a statute include 
references to that statute as amended or 
replaced from time to time. 

1.7 Monetary references are references to 
New Zealand currency. 

1.8 If there is any conflict of meaning 
between Schedule 1 and Schedule 2, 
Schedule 2 will prevail. 

2 FUNDING 

2.1 The Ministry must pay the Funding (up to 
the Total Maximum Amount Payable) at 
the rate and in the manner set out in 
Schedule 1 to the Recipient, subject to 
the terms of this Agreement. 

2.2 The Recipient must provide a valid GST 
invoice that complies with the Goods and 
Services Tax Act 1985 for each 
Instalment.  The invoice must: 

(a) be sent directly to the Ministry 
via email to 
monitorpgf@mbie.govt.nz; 

(b) be copied to the relevant 
Ministry contact person as set 
out in clause 9 of Schedule 1; 

(c) include sufficient information 
reasonably required to enable 
the Ministry to validate the claim 
for payment including a 
reference to this Agreement 
(under which the invoice is 
issued); and 

(d) be clearly and legibly marked to 
Ministry staff as advised by the 
Ministry to the Recipient from 
time to time. 

2.3 The Funding is inclusive of all taxation 
except GST.  The Ministry will be entitled 
to deduct any withholding tax required 
to be withheld by law from payments 
made to the Recipient and will not be 

required to gross-up or increase any such 
payments in respect of such amounts 
withheld. 

2.4 The Recipient must use the Funding only 
to carry out the Project in accordance 
with this Agreement. 

2.5 In consideration of the Funding, the 
Recipient must: 

(a) progress the Project to the 
Ministry’s satisfaction; 

(b) complete the Project to the 
Ministry’s satisfaction by the 
Completion Date; 

(c) carry out the Project in 
accordance with: 

(i) the best currently 
accepted principles and 
practice applicable to the 
field(s) of expertise 
relating to the Project; 
and 

(ii) all applicable laws, 
regulations, rules and 
professional codes of 
conduct or practice; and 

(d) refund any unspent Funding to 
the Ministry within 10 Business 
Days of the Completion Date. 

2.6 Where all of the monies received by the 
Recipient to carry out the Project 
(including the Funding) exceeds the total 
Project Costs of the Project, the 
Recipient must refund to the Ministry the 
excess amount.  The Recipient is not 
required to refund, under this clause 2.6, 
any amount that exceeds the Total 
Maximum Amount Payable. 

2.7 The Recipient must ensure (and must 
procure that any contractor it uses 
ensures) that all agreements it enters 
into with contractors or any other party 
in connection with the Project are on an 
“arm’s length” basis and provides value 
for money.  To the extent that the 
expenditure relates to work performed 
by parties not at “arm’s length”, that 
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expenditure must be assessed at 
reasonable market value, and contain no 
unacceptable overhead and no element 
of “in group profit”. 

3 PROJECT DELIVERY AND PROGRESS 

3.1 If: 

(a) the Ministry is not satisfied with 
the progress of the Project; 

(b) the Construction 
Commencement Date has not 
been met; 

(c) the Recipient does or omits to do 
something, or any matter 
concerning the Recipient comes 
to the Ministry’s attention, 
which, in the Ministry’s opinion, 
may damage the business or 
reputation of the Ministry; or 

(d) the Recipient breaches any of its 
obligations under this 
Agreement, 

the Ministry may (without limiting its 

other remedies): 

(e) renegotiate this Agreement with 
the Recipient; or 

(f) terminate this Agreement 
immediately by notice to the 
Recipient, and clause 4.4, 4.5 and 
4.6 will apply. 

4 TERM AND TERMINATION 

4.1 Subject to clauses 4.2 and 4.3, this 
Agreement will commence on the 
Commencement Date and expire when: 

(a) the Final Report is completed 
and provided to the Ministry; and 

(b) the Project is completed, 

to the Ministry’s satisfaction. 

4.2 The Ministry may terminate this 
Agreement at any time by giving at least 
10 Business Days’ notice to the Recipient. 

4.3 The Ministry may terminate this 
Agreement immediately by giving notice 
to the Recipient, if the Recipient: 

(a) is in breach of any of its 
obligations under this 
Agreement and that breach is 
not capable of being remedied; 

(b) fails to remedy any breach of its 
obligations under this 
Agreement within 5 Business 
Days of receipt of notice of the 
breach from the Ministry; 

(c) does or omits to do something, 
or any matter concerning the 
Recipient comes to the Ministry’s 
attention, which in the Ministry’s 
opinion may cause damage to 
the business or reputation of the 
Ministry or of the Government of 
New Zealand; 

(d) has given or gives any 
information to the Ministry 
which is misleading or inaccurate 
in any material respect; or 

(e) becomes insolvent, bankrupt or 
subject to any form of insolvency 
action or administration. 

4.4 Termination of this Agreement is without 
prejudice to the rights and obligations of 
the Parties accrued up to and including 
the date of termination. 

4.5 On termination of this Agreement, the 
Ministry may (without limiting any of its 
other rights or remedies): 

(a) require the Recipient to provide 
evidence of how the Funding has 
been spent; and/or 

(b) require the Recipient to refund 
to the Ministry: 

(i) any of the Funding that 
has not been spent or 
committed by the 
Recipient.  For the 
purposes of this clause, 
Funding is committed 
where it has been 
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provided or promised to 
a third party for the 
purpose of carrying out 
the Project and the 
Recipient, after using 
reasonable endeavours, 
is unable to secure a 
refund or release from 
that promise (as the case 
may be); or 

(ii) the proportion of the 
Funding that equates to 
the uncompleted part of 
the Project, as 
reasonably determined 
by the Ministry; and/or 

(c) if the Funding has been misused 
or misappropriated by the 
Recipient, require the Recipient 
to refund all Funding paid up to 
the date of termination, together 
with interest at the rate of 10% 
per annum from the date the 
Recipient was paid the money to 
the date the Recipient returns 
the money. 

5 REPORTING REQUIREMENTS AND 
AUDIT 

5.1 The Recipient must report on the 
progress of the Project to the Ministry: 

(a) as set out in Schedule 1; 

(b) as otherwise reasonably 
required by the Ministry; and 

(c) in any format and on any 
medium reasonably required by 
the Ministry. 

5.2 The Recipient must:  

(a) maintain true and accurate 
records in connection with the 
use of the Funding and the 
carrying out of the Project 
sufficient to enable the Ministry 
to meet its obligations under the 
Public Finance Act 1989 and 
retain such records for at least 7 

years after termination or expiry 
of this Agreement; 

(b) permit the Ministry, at the 
Ministry’s expense, to inspect or 
audit (using an auditor 
nominated by the Ministry), from 
time to time until 7 years after 
termination or expiry of this 
Agreement, all records relevant 
to this Agreement; 

(c) allow the Ministry reasonable 
access to the Recipient’s 
premises or other premises 
where the Project is being 
carried out; and 

(d) appoint a reputable firm of 
chartered accountants as 
auditors to audit its financial 
statements in relation to the use 
of the Funding. 

6 WARRANTIES 

6.1 Each Party warrants to the other Party 
that it has full power and authority to 
enter into and perform its obligations 
under this Agreement which, when 
executed, will constitute binding 
obligations on it in accordance with this 
Agreement’s terms. 

6.2 The Recipient warrants that: 

(a) it is not insolvent or bankrupt 
and no action has been taken to 
initiate any form of insolvency 
administration in relation to the 
Recipient; 

(b) all information provided by it to 
the Ministry in connection with 
this Agreement was, at the time 
it was provided, true, complete 
and accurate in all material 
respects; and 

(c) it is not aware of any material 
information that has not been 
disclosed to the Ministry which 
may, if disclosed, materially 
adversely affect the decision of 
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the Ministry whether to provide 
the Funding. 

6.3 The Recipient acknowledges that the 
Ministry has entered into this Agreement 
in reliance on these warranties. 

6.4 The Recipient acknowledges and agrees 
that the Ministry has made no warranty 
or representation that any funding or 
financial support is or will be available to 
the Recipient in respect of the Project 
other than the Funding. 

7 INTELLECTUAL PROPERTY 

7.1 All Intellectual Property Rights in the 
reports provided under clause 8, 
Schedule 1 will be owned by the Ministry 
from the date the reports are created or 
developed. 

7.2 All intellectual property produced by the 
Recipient or its employees or contractors 
in relation to the Project is, on creation, 
jointly owned by the Ministry and the 
Recipient.  Each Party may use (which 
includes modifying, developing, 
assigning, or licensing) such intellectual 
property without obtaining the prior 
consent of the other Party.  On request, 
the Recipient must provide to the 
Ministry such intellectual property in any 
format, and on any medium, reasonably 
requested by the Ministry. 

7.3 The Recipient must ensure that material 
created or developed in connection with 
the Project does not infringe the 
Intellectual Property Rights of any 
person. 

8 CONFIDENTIALITY 

8.1 The Recipient must: 

(a) keep the Confidential 
Information confidential at all 
times; 

(b) not disclose any Confidential 
Information to any person other 
than its employees or 
contractors to whom disclosure 
is necessary for purposes of the 
Project or this Agreement; 

(c) effect and maintain adequate 
security measures to safeguard 
the Confidential Information 
from access or use by 
unauthorised persons; and 

(d) ensure that any employees or 
contractors to whom it discloses 
the Confidential Information are 
aware of, and comply with, the 
provisions of this clause 7. 

8.2 The obligations of confidentiality in 
clause 8.1 do not apply to any disclosure 
of Confidential Information: 

(a) to the extent that such disclosure 
is necessary for the purposes of 
completing the Project; 

(b) required by law; or 

(c) where the information has 
become public other than 
through a breach of the 
obligation of confidentiality in 
this clause 8 by the Recipient, or 
its employees or contractors, or 
was disclosed to a Party on a 
non-confidential basis by a third 
party. 

8.3 The Recipient must obtain the Ministry’s 
prior written agreement over the form 
and content of any public statement 
made by the Recipient relating to this 
Agreement, the Funding, or the Project. 

9 LIABILITY AND INSURANCE 

9.1 The Recipient must effect and maintain 
insurance that is adequate to cover its 
obligations under this Agreement.  The 
Recipient must, on request, provide the 
Ministry with evidence of its insurance 
cover required under this clause. 

9.2 The Ministry is not liable for any loss of 
profit, loss of revenue or other indirect, 
consequential or incidental loss or 
damage arising under or in connection 
with this Agreement. 

9.3 The maximum liability of the Ministry 
under or in connection with this 
Agreement whether arising in contract, 
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tort (including negligence) or otherwise 
is the total amount which would be 
payable under this Agreement if the 
Project had been carried out in 
accordance with this Agreement. 

9.4 The Recipient (including its employees, 
agents, and contractors, if any) is not an 
employee, agent or partner of the 
Ministry or of the Chief Executive of the 
Ministry.  At no time will the Ministry 
have any liability to meet any of the 
Recipient’s obligations under the Health 
and Safety at Work Act 2015 or to pay to 
the Recipient: 

(a) holiday pay, sick pay or any other 
payment under the Holidays Act 
2003; or 

(b) redundancy or any other form of 
severance pay; or 

(c) taxes or levies, including any 
levies under the Accident 
Compensation Act 2001. 

9.5 The Recipient indemnifies the Ministry 
against any claim, liability, loss or 
expense (including legal fees on a 
solicitor own client basis) (“loss”) 
brought or threatened against, or 
incurred by the Ministry, arising from or 
in connection with a breach of this 
Agreement by the Recipient or the 
Project, or from the negligence or wilful 
misconduct of the Recipient, its 
employees or contractors. 

9.6 Where the Recipient is a trustee, the 
Ministry acknowledges that the 
Recipient has entered into this 
Agreement as a trustee of the trust 
named in Schedule 1 in an independent 
capacity without any interest in any of 
the assets of the trust other than as 
trustee.  Except where the Recipient acts 
fraudulently, the Recipient is liable under 
this Agreement only to the extent of the 
value of the assets of the trust available 
to meet the Recipient’s liability, plus any 
amount by which the value of those 
assets has been diminished by any 

breach of trust caused by the Recipient’s 
wilful default or dishonesty. 

9.7 The Recipient must effect and maintain 
for the term of this Agreement: 

(a) adequate insurance to cover 
standard commercial risks; and 

(b) other insurance reasonably 
required by the Ministry. 

9.8 The Recipient must, upon request by the 
Ministry, provide the Ministry with 
evidence of its compliance with this 
clause. 

10 DISPUTE RESOLUTION 

10.1 The Parties will attempt to resolve any 
dispute or difference that may arise 
under or in connection with this 
Agreement amicably and in good faith, 
referring the dispute to the Parties’ 
senior managers for resolution if 
necessary. 

10.2 If the Parties’ senior managers are 
unable to resolve the dispute within 10 
Business Days of it being referred to 
them, the Parties will refer the dispute to 
mediation or another form of alternative 
dispute resolution agreed between the 
Parties. 

10.3 If a dispute is referred to mediation, the 
mediation will be conducted by a single 
mediator appointed by the Parties (or if 
they cannot agree, appointed by the 
Chair of the Resolution Institute of New 
Zealand) and on the terms of the 
Resolution Institute’s standard 
mediation agreement (unless the Parties 
agree otherwise).  The Parties will pay 
their own costs relating to any mediation 
or other form of alternative dispute 
resolution (unless they agree otherwise). 

10.4 The Parties must continue to perform 
their obligations under this Agreement 
as far as possible as if no dispute had 
arisen pending final resolution of the 
dispute. 

10.5 Nothing in this clause 10 precludes either 
Party from taking immediate steps to 
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seek urgent relief before a New Zealand 
Court. 

11 FORCE MAJEURE 

11.1 Neither Party will be liable to the other 
for any failure to perform its obligations 
under this Agreement by reason of any 
cause or circumstance beyond the 
Party’s reasonable control including, acts 
of God, communication line failures, 
power failures, riots, strikes, lock-outs, 
labour disputes, fires, war, flood, 
earthquake or other disaster, or 
governmental action after the date of 
this Agreement (“Force Majeure Event”).  
The Party affected must: 

(a) notify the other Party as soon as 
practicable after the Force 
Majeure Event occurs and 
provide full information 
concerning the Force Majeure 
Event including an estimate of 
the time likely to be required to 
overcome it; 

(b) use its best endeavours to 
overcome the Force Majeure 
Event; and 

(c) continue to perform its 
obligations as far as practicable. 

12 GENERAL 

12.1 A waiver by either Party of any rights 
arising from any breach of any term of 
this Agreement will not be a continuing 
waiver of any other rights arising from 
any other breaches of the same or other 
terms or conditions of this Agreement.  
No failure or delay on the part of either 
Party in the exercise of any right or 
remedy in this Agreement will operate as 
a waiver.  No single or partial exercise of 
any such right or remedy will preclude 
any other or further exercise of that or 
any other right or remedy. 

12.2 Assignment: 

(a) The Recipient must not assign, 
delegate, subcontract or transfer 
any or all of its rights and 

obligations under this 
Agreement.  The Recipient 
remains liable for performance 
of its obligations under this 
Agreement despite any 
approved subcontracting or 
assignment. 

(b) If the Recipient is a company, any 
transfer of shares, or other 
arrangement affecting the 
Recipient or its holding company 
which results in a change in the 
effective control of the Recipient 
is deemed to be an assignment 
subject to clause 12.2(a). 

12.3 This Agreement may only be varied by 
agreement in writing signed by the 
Parties. 

12.4 If any part or provision of this Agreement 
is invalid, unenforceable or in conflict 
with the law, the invalid or 
unenforceable part or provision will be 
replaced with a provision which, as far as 
possible, accomplishes the original 
purpose of the part or provision.  The 
remainder of the Agreement will be 
binding on the Parties. 

12.5 Any notice to be given under this 
Agreement must be in writing and hand 
delivered or sent by email or registered 
post to the Parties' respective email 
address, postal address as set out in 
Schedule 1.  A notice is deemed to be 
received: 

(a) if personally delivered, when 
delivered; 

(b) if posted, three Business Days 
after posting; 

(c) if sent by email, at the time the 
email enters the Recipient's 
information system as evidenced 
by a delivery receipt requested 
by the sender and it is not 
returned undelivered or as an 
error, 

provided that any notice received after 
5pm or on a day which is not a Business 
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Day shall be deemed not to have been 
received until the next Business Day.   

12.6 This Agreement sets out the entire 
agreement and understanding of the 
Parties and supersedes all prior oral or 
written agreements, understandings or 
arrangements relating to its subject 
matter. 

12.7 The provisions of this Agreement relating 
to termination (clause 4), reporting 
requirements and audit (clause 5), 
warranties (clause 6), intellectual 
property (clause 7), confidentiality 
(clause 8), and liability and insurance 
(clause 9) will continue after the expiry or 
termination of this Agreement. 

12.8 This Agreement may be signed in any 
number of counterparts (including 
emailed copies) and provided that each 
Party has signed a counterpart, the 
counterparts, when taken together, will 
constitute a binding and enforceable 
agreement between the Parties. 

12.9 This Agreement will be governed by and 
construed in accordance with the laws of 
New Zealand.
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SCHEDULE 3 – PROJECT 

1 PROJECT DETAILS 

Project name Waipapa Sports Hub 

Location North of Kerikeri 

Project description Construction or completion of the following works at 
Waitotara Drive, north of Kerikeri: 

a) Development of five football fields, including the 
following: 

 Large scale earthworks (including cut and fill to 
level site and stripping top soil); 

 Installation of irrigation system; 

 Engineered fill to sports ground specifications; 

b) Construction of a carpark (approximately 6,000 m2); 
and 

c) Construction of a toilet and changing room 
(approximately 50-100 m2). 

Each of these elements is labelled as “Core” on the 
diagram included in Schedule 6 (Preliminary Concept 
Design of Project Works). 

2 PROJECT TIMEFRAME 

Key milestone Indicative timeframe 

Plan and design  

Award detailed design contract November 2020 

Award procurement contract April 2021 

Obtain all consents June 2021 

Obtain all property rights June 2021 

Construction   

Award construction contract June 2021 

Construction commences (Construction 
Commencement Date) 

July 2021 

Construction complete December 2021 
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SCHEDULE 4 – SOCIAL PROCUREMENT OBJECTIVES 

Outcome Measure 

Employment of 
targeted workers  

Prioritising workers identifying as: 

 Māori or Pasifika; and 

 local workers, 

with the employment of women prioritised at each level where 
possible. 

This applies to all workers excluding where specialised workers 
are required (eg, turf specialist). 

Local businesses 70% of the direct contracts and sub-contracts will be awarded to 
businesses owned and operated by people who reside and 
operate in the region (targeting Māori and Pasifika businesses in 
particular). 

Supplier diversity 25% of the direct contracts and sub-contracts will be awarded to 
Māori and Pasifika businesses. 

Skills and training Training should include, but not be limited to: 

 risk and hazard assessment; and 

 health and safety. 

Training applies to all new employees and those who have not 
already been trained in these areas. 

All contractors have career development programmes in place 
for their employees. 

Recipient will arrange >1 training programme for contractors’ 
employees. 

All training activities undertaken by the Recipient will be 
recorded, including the number of individuals participating and, 
where applicable, accreditations achieved. 

Training will be delivered by suitably qualified contractors or 
organisations. 

Worker conditions EAP services will be made available to all employees (optional for 
employees). 

Environmental 
responsibility 

Adoption of practices that enable the project to be delivered 
sustainably, including by: 

 protecting or enhancing the local ecosystem and its 
indigenous biodiversity; 



 

Page 17 of 22 

 actively seeking to minimise the carbon impact of project 
delivery, to support the transition to a net zero emissions 
economy; 

 minimising waste, re-using materials, and where possible 
incorporating the principles of the circular economy; 

 using water resources efficiently; 

 using low-impact, sustainably and locally sourced 
materials and products; and/or 

 including resilience to the impacts of a changing climate. 
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SCHEDULE 5 – MONTHLY REPORT TEMPLATE 

IRG Shovel Ready Monthly Reporting Template 
 

[NOTE: A pre-populated version of this document will be issued to the Recipient once the Funding Agreement is executed. The below is for 

information purposes only.] 

Project Name:  Project Title Project Number: CIP Project Number 

Project Owner: Applicant Project Sponsor: Provincial Development Unit 

Project Manager: Project Manager Mobile: PM Phone E-mail: Project Manager email 

Total Project Cost ($’m):  $                                             10.00  Govt. Funded ($’m) $           7.50  Co-Funded ($’m):  $                                2.50  

Estimated FTE: 20 Target Start Date: 1/10/2020 Target Completion Date: 1/10/2023 

Month end date: September   

 

Project Costs Total Project Cost ($’m): 10 

Month Project to Date Project Complete 

Actual $’m Plan $’m Var % Actual $’m Plan $’m Var % Forecast $’m Plan $’m Var % 

    0.00%     0.00%   10 -100.00% 

Commentary: [Commentary on variance and forecast cost to complete]  
 

Project Milestones [Add milestones as required]  

Milestone Milestone Name 
Contract 

Date 

Latest Actual / 
Forecast Date 

Variance 
(+/- days) 

Govt. Funding Drawn 
$’m 

 

Co-Funding Drawn $’m 
 

1  PDU Supplied from contract dd/mm/yy  - 
  
  

  
  

2   PDU Supplied from contract dd/mm/yy  - 
  
  

  
  

3   PDU Supplied from contract dd/mm/yy  - 
  
  

  
  

4   PDU Supplied from contract dd/mm/yy  - 
  
  

  
  

5   PDU Supplied from contract dd/mm/yy   - 
  
  

  
  

                    Average -  
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Commentary 
[Commentary on progress towards milestones and variance between contract and forecast 

 

Project Cashflows Costs to Date Monthly Cashflow Forecast  Quarterly Cashflow Forecast 

  Month $’m Project to Date $’m 
Forecast Project 
Complete $’m 

Next Month 
$’m 

Second Month 
$’m 

Third Month 
$’m 

Next Quarter 
$(m) 

Quarter After 
$(m) 

Govt. Funding Received    $                     7.50       

Co-Funding Received    $                     2.50       

Total Funding Received - - $                   10.00     

Commentary  

 

Personnel  

 Month Project to Date 
Forecast Project 

Complete 
Target Variance % 

FTE     20 20 - 

Resident       
  
  
  
  
  
  
  
  
  
  
  
  
  
  

  

  

  

  

  

  

  

  

Non-resident     

Apprentices     

No. previously unemployed     

No. local     

No. aged 15-24     

No. Māori     

No. Pasifika     

No. Women     

TRIFR [Calc] [Calc] 

Injuries     

Hours worked    

Commentary: 
[Commentary on workers movement in period and progress towards stated FTE target] 
  

Supplier Diversity Outcomes 

Name of business 
Business type (Māori, 

Pasifika, local 
Contract type (direct, 

sub-contract) 
Contract purpose 
(briefly describe) 

Length of contract 
(months) 

Total value of 
contract ($) 

No. new employees 
(as result of 

contract) 
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 Top 5 Risks and Contractor Claims [Choose Low/Medium/High] 

Risk # Risk Name Impact Likelihood Treated Commentary on mitigants 

1           

2           

3           

4           

5           

Contractor 
Claims: 

[List any material contractor claims in dispute] 

 

Scope and Progress commentary 

Commentary: [Commentary on progress during period, i.e. consents gained, work done etc… Progress towards scope and any major changes to scope] 

Media 
Announcements: 

[Any major media announcements or upcoming opportunities for media announcements] 

 

 

Pre-work commencement status 

  Status 
Expected/Actual 
Commencement 
date 

Expected / 
Actual 
Completion 
date 

Commentary on progress issues 

Business Case 1 [Drop down options]  
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RMA 1 [Drop down options]   
 

  

Building Consent 1 [Drop down options]   
 

  

PWA Designation 1 [Drop down options]   
 

  

Other Consents 1 [Drop down options]   
 

  

Design 2 [Drop down options]   
 

  

Procurement 3 [Drop down options]  
 

 

Main Contract 3 [Drop down options]   
 

  

 Drop Down options are: 

 1 - In Preparation; Filed with Authority; Approved; Rejected/Reworked; N/A  
2 - Yet to Commence; Underway; Completed; Reviewed; N/A  
3 - RFP in Preparation; RFP Issued; RFP Closed; Contract Evaluation; Contract Negotiation; Contract Executed 

 

Social Procurement Objectives 

State your Social Procurement Objectives (as agreed 
within two weeks of contracting) 

Show achievements to date against each 
of the Social Procurement Objectives 

Provide additional narrative to show how tendering, procurement, employment and/or 
training arrangements are helping to achieve the Social Procurement Objectives, 

identifying any limitations or further support needed. 
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SCHEDULE 6 – PRELIMINARY CONCEPT DESIGN OF PROJECT WORKS 

 


