
Description Units Qty Rate Amt Option 2 Option 3 Prioritisation 1 Prioritisation 2

Establishment LS 1 $ 4,000.00 $ 4,000.00 $4,000.00
Bus stop outline lines (white) lm 20 $ 5.25 $ 105.00 $105.00
Loading zone outline and hatching (white) LS 1 $ 800.00 $ 800.00 $800.00
Tanker area outline (white) lm 23 $ 5.25 $ 120.75 $120.75
Accessible carpark space lm 30 $ 5.25 $ 157.50 $157.50
Accessible carpark symbol ea 2 $ 45.00 $ 90.00 $90.00
Accomodation for surfacing/painting crew(Provisional- may be
required)

LS 1 $ 600.00 $ 600.00 $600.00

Bollards (design tbc) drilled planted bases and suspended
fixings. 1200mm nominal height 300 dia. Incl installation. Need to be 
sourced localled, not landscaping retailer. ENGAGE WITH LOCAL 
SUPPLIERS. Proprietary SS base products.

ea 13 $ 800.00 $ 10,400.00 $10,400.00

Bollards (design tbc) drilled planted bases and suspended fixings. 
2100mm nominal height 300 dia. including sign
mounting. Incl installation. Need to be sourced localled, not 
landscaping retailer. ENGAGE WITH LOCAL SUPPLIERS

ea 5 $ 1,500.00 $ 7,500.00 $7,500.00

Option 4 - do nothing, there's already a cue between existing planters $ 0.00
$0.00

Signage, including bracketry and / or special mounts to over height 
bollards. Includes for 2nr conventional sign poles in
planters. Black aluminium posts. Increase estimate to $5k for better 
looking signage 

LS 1 $ 3,300.00 $ 3,300.00

$5,000.00

Saw cut pavement and construct in-situ concrete dished channel, 
including realignment of existing drainage sump grate to suit.*

m 18 $ 400.00 $ 7,200.00 $7,200.00

Saw cut existing pavement and remove (including exisitng paver 
crossing). Lay new london paver crossing over full extent. This work 
will be most disruptive to the space, two phases of work, one way 
traffic flow, will take longest time to complete.  

m2 96 $ 450.00 $ 43,200.00

$0

Alt option to paved crossing using concrete with tint (OPTION 
PREFERRED BY TRANSPORT GROUP.*

m2 96 $ 350.00 $ 33,600.00 $ 33,600.00

Traffic Management - allowance for risk based apporach only (2023 
NZTA Temporary Traffic Management CoP). Includes for
works on York Street / Cass Street paving.

LS 1 $ 7,500.00 $ 7,500.00 $ 7,500.00

Environmental management - pavement works - critical for raised 
entrance from York St into Cass 

LS 1 $ 3,500.00 $ 3,500.00 $ 3,500.00

Contractor P&G, etc (20% of all costs above and excluding carving of 
bollards and staining poutama pattern below)

% 20 $20,000.00 $18,000.00

Simple carving 16 x totara bollards along SW side of Cass St/Loading 
Zones in accordance with propsal from local carver, Tony Makiha. ea 16 $750.00 $12,000.00

$12,000.00

Detailed carving of 2x totara bollards at entrance to Cass St in 
accordance with propsal from local carver, Tony Makiha. ea 2 $18,000.00 $36,000.00

$36,000.00

Poutama patterning - staining selected existing insitu pavers in the 
square in the seaward end of Cass St $4,000.00

$4,000.00

TOTAL $98,573.25 $52,000.00
*These costs are included as Priority One, however if insufficient funding available, this task becomes Priority Two.
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